BANGALORE ELECTRICITY SUPPLY COMPANY LIMITED

SECTION – V

SCHEDULE OF REQURIEMENT

<table>
<tr><th>Sl. No.</th><th>Material</th><th>Quantity</th><th>Delivery Schedule</th></tr>
<tr><td>1</td><td>Manufacture, Testing and supply of PSCC Pole - 9 Mtr Long, 200 Kg WL</td><td>16890 Nos.</td><td>The delivery schedule is indicated as below and will be intimated in Purchase Order also and the successful bidder shall adhere to the delivery schedule of the Purchase Order for supplying the materials in BMA(S&N)Z & Ramanagara Circle jurisdiction.
<table>
<tr><th>Month</th><th>Total No of poles to be supplied</th></tr>
<tr><td>1st Month</td><td>1400</td></tr>
<tr><td>2nd Month</td><td>1400</td></tr>
<tr><td>3rd Month</td><td>1400</td></tr>
<tr><td>4th Month</td><td>1400</td></tr>
<tr><td>5th Month</td><td>1400</td></tr>
<tr><td>6th Month</td><td>1400</td></tr>
<tr><td>7th Month</td><td>1400</td></tr>
<tr><td>8th Month</td><td>1400</td></tr>
<tr><td>9th Month</td><td>1400</td></tr>
<tr><td>10th Month</td><td>1400</td></tr>
<tr><td>11th Month</td><td>1400</td></tr>
<tr><td>12th Month</td><td>1490</td></tr>
</table></td></tr>
</table>

Sd/-
General Manager
(Ele.,),
Procurement, BESCOM